IF YOU DON'T BID YOU DON'T WIN EXISTING CONTRACT & RFP BRIEFING NUMBER 009

Opportunity Knocks...23 January 2020 Report using All Source Data:

Original Published Date: Dec 31, 2019 04:17 pm EST

AM0002 DUE DATE 14 February 2020, 2 pm EST

QUESTIONS DUE 3 Feb 2020

submitted by email

Peter.Kho@Navy.Mil and Karen.Monahan@navy.mil

ProcurementMasters.com

(active link to ProcurementMasters) www.msblottie.com

Procurement & Business Consulting Professional Service

Over 5600 Jobs Created, and over 7 Billion Dollars in Contract Awards

Mark S. Blottie SDVOB, SB 7777 N. Wickham Rd #12-504 Melbourne, Florida 32940 DUNS: 071016674 (321) 698-5314

msblottie@gmail.com





Contents

DETAILS AND ESTIMATES:	3
SERVICES LOCATION OVERVIEW:	4
GOVERNMENT STAFFING DISCLOSURE:	6
PRODUCTION RATE ANALYSIS AND WAGE AND BENEFIT BREAKDOWN:	€
DELIVERABLES:	7
ANTICIPATED GOVERNMENT FURNISHED FACILITIES BREAKDOWN:	14
PREVIOUS QUESTIONS AND GOVERNMENT ANSWERS:	15
ANTICIPATED CONTRACTOR ORGANIZATION (GLOBAL VIEW):	15
CONTRACT WORK ESTIMATION ACTION TITLES FOR PROPOSAL:	16
SAMPLE BOE WORK (1 service Location Only):	18
BIO AS FOUND AT HTTPS MSBI OTTIF COM (2017)	29

DETAILS AND ESTIMATES:

Funding & Awarding Agency NAVFAC Washington

Last Awarded Vendor SCS II, AJV (DUNS 079742753) 211 East Divine

Street, Dunn, NC 28334

Major Program Grounds and Snow Removal Selected NAVFAC

facilities within 100 mile radius of Washington DC

Contacts roya.sterner@navy.mil - Contract Specialist

Original RFP N4008015R0312

Contract Number N4008015D0312

Award Amount \$49,375,765.14 (EST)

Contract Modifications Made 147 (Delivery Order Contract)- Up to end of FY2019

Reported Paid (4FY avail) \$34,364,867.02

2019 FY VALUE \$8,993,606.14

Bid Bond NO

Performance Bond NO

Payment Bond NO

Estimated Bond \$0.00

Number of Offers Received 1 is listed (there are more)

Set Aside SBA 8a Program

Acres in Service Area TBD

Estimated Hard Surface (Other) TBD - 9,243,360 SF (202 Acres IN 2009-2015)


Estimated Airfield Hard Surface TBD

Site Visit 28-30 January 2020

Questions DUE BY 03 February 2020

CBA Yes

SERVICES LOCATION OVERVIEW:



Other Available Data:



SOME Contractor personnel performing work under this contract shall have and maintain a secret clearance at time of the contract start date and for the life of the contract.

This is accomplished with hiring existing workforce with required security clearance

GOVERNMENT STAFFING DISCLOSURE:

NONE

PRODUCTION RATE ANALYSIS AND WAGE AND BENEFIT BREAKDOWN:

10 Holidays (80 hours)

88 Hours average Vacation projections

56 Hours Sick Leave

(1,856 Hours annual productive time rate)

CBA DATA:

To Service Contract Between
Public Service Employees Local Union 572
And
Joint Venture SCS II, AJV
At
Boiling Air Force Base

ITEM	CLASSIFICATION	CURRENT RATE	Rate Effective 10/01/2019	Rate Effective 10/01/2020	Rate Effective 10/01/2021
	Grounds Maintenance/General Labor I	\$14.68	\$15.24	\$15.69	\$16.15
	Grounds Maintenance/General Labor II	\$18.30	\$18.96	\$19.52	\$20.10
Wages	Tractor Operator	\$18.01	18.67	\$19.22	\$19.79
	Gardener I	\$19.68	\$20.39	\$20.99	\$21.61
	Gardener II	\$20.87	\$21.61	\$22.25	\$22.91
Health & Welfare	H&W	\$4.48	\$4.54	4.64	4.74
Pension	LIUNA Pension Fund	\$0.41 per hour worked	\$0.46 per hour paid up	\$0.51 per hour paid up	\$0.57 per hour paid up
			to 40 hours per week	to 40 hours per week	to 40 hours per week
Vacation		2 wks after 1 yr 3 wksafter 5yrs 4 wks after 15 yrs	2 wks after 1 yr 3 wks after 5 yrs 4 wks after 15 yrs	2 weeks after 1 year 3 weeks after 5 years 4 weeks after 15 years	2 weeks after 1 year 3 weeks after 5 years 4 weeks after 15 years
Sick Leave		7 days per year	7 days per year	7 days per year	7 days per year
Holidays		10days	10 days	10 days	10 days
Bereavement		3 days For immediate family	3 days For immediate family	3 days For immediate family	3 day For immediate family
Training	SCETTF	\$0.20 per hours paid	\$0.20 Per hours paid up to 40 hours per week	\$0.20 Per hours paid up to 40 hours per week	\$0.20 Per hours paid up to 40 hours per week

2020 Base Labor will be lower than All Options based upon the 2021 CBA effective date.

DELIVERABLES:

SECTION F: DELIVERIES OR PERFORMANCE

		DE	LIVERABLES			
				Distri	bution	
Annex/ Spec Item	Form Attachment Number	Deliverable Title	Date (s) of Submission	Original	Copies (including original)	Frequency
0200000/	N/A	Request to Work	At least seven	KO	1	As required
2.2.1.2		Outside Government's Regular Working Hours	calendar days prior to requested day.			•
0200000/ 2.3.1	N/A	Sign-In Sheets and Minutes	Within two working days.	KO, COR and all attendees	1	As required
0200000/ 2.3.1	N/A	Final Revision of Minutes	Within two working days.	KO, COR and all attendees	1	As required
0200000/ 2.3.4	N/A	Permits and Licenses	Before work commences and as requested by the KO.	КО	1	As specified
0200000/ 2.3.5	N/A	Certificate of Insurance	Within 15 calendar days after award.	КО	1	As specified
0200000/ 2.3.11	N/A	Cost Account Code (CAC) Report	First work day of each month.	КО	1	Monthly
0200000/ 2.6.6.1	N/A	Quality Management Plan	Within 15 calendar days after award and within seven calendar days of changes.	КО	1	As specified
0200000/ 2.6.6.2	N/A	QC Inspection File	Within five calendar days of completion/ termination of the contract.	КО	1	As specified
0200000/ 2.6.6.3	N/A	Contractor Quality Inspection and Surveillance Report	First work day of each month.	KO	1	Monthly
0200000/ 2.6.7	N/A	Property Management Plan	Within 45 calendar days after award.	KO	1	As specified
0200000/ 2.7.1	N/A	List of Key Personnel and Qualifications	Within 15 calendar days after award.	КО	1	As specified

Regional 8(a) Grounds Maintenance Services National Capital Region, Washington, DC N40080-20-R-0011

		DE	LIVERABLES			
				Distri	bution	
	Form				Copies	
Annex/	Attachment		Date (s) of		(including	_
Spec Item	Number	Deliverable Title	Submission	Original	original)	Frequency
0200000/	N/A	Organizational	Within 15	KO	1	As specified
2.7.1		Chart	calendar days			
0200000/	3.T / A	D C CT 1	after award.	17.0	1	۰. ۲
0200000/ 2.7.2.6	N/A	Proof of Legal	Prior to be admitted to site of	KO	1	As specified
2.7.2.0		Residency	work.			
0200000/	N/A	Contractor Labor	No later than 31	КО	1	Annually for
2.7.3	N/A	Hours (eCMRA)	October	KO	1	labor
2.7.5		Report	October			executed
		Тероп				during the
						period of
						performance
						during each
						Government
						fiscal year
						(FY)
0200000/	N/A	Employee List	Upon request.	KO	1	As required
2.8.1						
0200000/	N/A	Personnel Security	Prior to employee	KO/	1	As required
2.8.7		Investigation (PSI),	access to sensitive	Security		
		Fingerprint Card	unclassified	Manager		
		(FD87), and OF-	information.			
		306 Declaration for				
		Federal				
0200000/	N/A	Employment Personnel Security	Prior to employee	KO, COR,	1	As required
2.8.8	IV/A	Investigation (PSI),	access to sensitive	and	1	As required
2.0.0		Fingerprint Card	unclassified	Security		
		(FD87), and OF-	information.	Manager		
		306 Declaration for				
		Federal				
		Employment				
0200000/	N/A	Accident	Within 15	KO	1	As specified
2.9.1		Prevention Plan	calendar days			_
			after award and			
			within seven			
			calendar days of			
02000001	37/4	A (* ') TT 1	changes.	77.0	4	
0200000/	N/A	Activity Hazard	Together with the	KO	1	As specified
2.9.2		Analysis	Accident			
			Prevention Plan and for changes.			
0200000/	N/A	Occupational Risk	Together with the	КО	1	As specified
2.9.3	11/71	and Compliance	Accident	KO	1	As specified
2.7.3		Plans and	Prevention Plan			
		Programs	and for changes.			
0200000/	J-0200000-05	NAVFAC	Within five	КО	1	As required
2.9.4		Contractor Incident	calendar days of		_	
		Reporting System	accident.			
	1	(CIRS)		1		1

Regional 8(a) Grounds Maintenance Services National Capital Region, Washington, DC N40080-20-R-0011

	m	DE	LIVERABLES			
				Distri	bution	
	Form				Copies	
Annex/	Attachment		Date (s) of		(including	
Spec Item	Number	Deliverable Title	Submission	Original	original)	Frequency
0200000/	J-0200000-05	Weight Handling	Within 30	KO	1	As required
2.9.4		Equipment	calendar day of			-
		Accident Report	accident.			
0200000/	J-0200000-05	NAVFAC	Within five	KO and	1	As required
2.9.5		Contractor Incident	calendar days of	COR		
		Reporting System	accident.			
		(CIRS)				
0200000/	N/A	Monthly On-Site	First work day of	KO	1	Monthly
2.9.6		Labor Report	each month.			
0200000/	N/A	OSHA Citations	Within 48 hours	KO	1	As required
2.9.7		and Violations	after receiving a			
		Corrective Action	citation.			
		Report				10
0200000/	N/A	Safety	Within 15	KO	1	As specified
2.9.9		Certifications	calendar days			
			after award and as			
			old certifications			
			expire.			
0200000/	N/A	Water	Within 15	KO	1	As specified
2.10.1.1		Conservation Plan	calendar days			
			after award and			
	27/4	~ !!!***	for changes.	*** 1		
0200000/	N/A	Solid Waste	Within three	KO and	1	As specified
2.10.2.3		Management	months after start	COR		
		Reports	of contract			
			performance and			
			annually by October 10th			
			thereafter			
0200000/	N/A	Recycling Weight	As Specified	KO and	2	Quarterly
2.10.2.3	IV/A	Ticket Receipts	As specified	COR	2	Quarterry
0200000/	N/A	Emergency	Within 15	KO	2	As specified
2.10.2.4	IV/A	Planning and	calendar days	RO	2	As specified
2.10.2.4		Community Right-	after contract			
		To-Know Act	award and not			
		(EPCRA) Report	less than 10			
		(working days			
			prior to planned			
			use of hazardous			
			material.			
0200000/	J-0200000-09	Contractor	Within 15	КО	2	Annually
2.10.2.4		Hazardous	calendar days			
		Material Inventory	after the end of			
		Log	each calendar			
			year and at			
			termination of the			
			contract.			

Regional 8(a) Grounds Maintenance Services National Capital Region, Washington, DC N40080-20-R-0011

		DE	ELIVERABLES			
				Distri	bution	
	Form				Copies	
Annex/	Attachment		Date (s) of		(including	
Spec Item	Number	Deliverable Title	Submission	Original	original)	Frequency
0200000/	N/A	Waste Stream	At least 30	KO and	1	As required
2.10.2.5		Determination	calendar days	COR		
			prior to start of			
			contract			
			performance and			
			within 14 days of			
			identification of			
			any new waste			
			stream.			
0200000/	N/A	Spill Report	Within 48 hours	KO and	1	As required
2.10.2.7			of spill	COR		
			occurrence			
0200000/	J-0200000-05	Emergency	At least 15	KO and	2	As specified
2.10.2.8		Planning and	calendar days	COR		
		Community Right-	prior to start of			
		To-Know Act	contract			
		(EPCRA) Report	performance and			
			not less than 10			
			working days			
			prior to planned			
			use of hazardous			
0200000/	T 0200000 05		material.	170 1		A 11
0200000/	J-0200000-05	Contractor	Within 15	KO and	2	Annually
2.10.2.8		Hazardous	calendar days	COR		
		Material Inventory	after the end of each calendar			
		Log	year and at			
			termination of the			
			contract.			
0200000/	N/A	Asbestos	Written	KO and	2	As specified
2.10.2.12	IV/A	Containing	notification	COR	_	As specified
2.10.2.12		Material (ACM)	within 24 hours of	COR		
		iviaterial (Pictvi)	discovery			
0200000/	J-0200000-05	Hazardous Air	Semi-annually by	KO and	1	Semi-
2.10.2.13	020000000	Pollutant (HAP)	July 10th and	COR	_	Annually
2.10.2.10		Semi-annual	January 10th	0011		1 2222
		Report	,			
0200000/	N/A	Sustainable	Within 15	КО	1	Annually
2.10.3		Procurement and	calendar days			_
		Practices Plan	after award and			
			within 15			
			calendar days			
			after exercised			
			option periods.			
0200000/	N/A	Sustainable	Within five	KO	1	Annually
2.10.3		Delivery of	calendar days			
		Services Report	after each contract			
			period.			

Regional 8(a) Grounds Maintenance Services National Capital Region, Washington, DC N40080-20-R-0011

	DELIVERABLES						
Annex/ Spec Item 0200000/ 2.10.3.2	Form Attachment Number N/A	Deliverable Title Recovered Material Certification	Date (s) of Submission As specified	Distri Original KO	Copies (including original)	Frequency When a product containing recovered materials is equal to or better than the original and could be used.	
0200000/ 2.14.1	N/A	Detailed Scope of Work and Detailed Estimate	Within two work days	KO and COR	2	As required	
0200000/ 2.15.2.1	N/A	Non-Recurring Work Proposals	Within two working days following receipt of request	KO and COR	1	As required	
0200000/ 2.15.1.1	N/A	Non-Recurring Work Quantities Ordered via FedMall	First work day of each month.	KO and COR	1	Monthly	

SECTION F 1503050 GROUNDS

			ection F – 15030:			
		Grounds M	Iaintenance and L	andscaping		
		-	DEL IVED A DI E	0		
		-	DELIVERABLE 		11 42	
	E			Distr	ibution .	-
	Form	D. P 1.1	D (() C		Copies	
, <u>-</u>	Attachment	Deliverable	Date (s) of		(including	_
Spec Item	Number	Title	Submission	Original	original)	Frequency
2.2.1	N/A	Certification,	Within 15	KO/COR	2	Annually and as
		Training, and	calendar days			required by
		Licensing	prior to start			Section H -
			of work.			Special Contract
			Copies of			Requirements,
			renewed			FAC 5252.237-
			certifications			9301 Substitution
			shall also be			of Key Personnel
			submitted.			(JUN 1994)
2.3.1.1	N/A	Business	Within 15	KO/COR	2	As required
	11000000	Licensing	calendar days		2350	Visited in the Control of the Contro
			prior to			
			contract			
			start.			
			Copies of			
			renewed			

		Grounds M	faintenance and L	andscaping		
			DELIVERABLE			
Spec Item	Form	Deliverable	Date (s) of	Distri	bution	Frequency
			licenses shall also be submitted.			
2.3.1.4	N/A	Planned Pesticide/ Herbicide Use Sheets including Pesticide/ Herbicide Labels and Safety Data Sheets (SDS)	Within 15 calendar days prior to contract start and at least 10 business days for any proposed changes.	KO, COR, PPMC	3	Annually for each pesticide/herbicide as required.
2.3.1.5	N/A	Pest Management Operations Report	Electronically by the 15th of the following month (Example: July data must be submitted by August 15) on the format approved by PMC.	KO, COR, PPMC	2	Monthly
2.3.2	N/A	Permits	Within 15 calendar days prior to start of work.	KO/COR	2	As required
2.3.9.1	N/A	Water Conservation Plan	Within 15 calendar days prior to contract start	KO/COR	2	Annually and five calendar days prior to implementing changes to the schedule
3	N/A	Weight Tickets	With Invoice	KO/COR	2	As Specified
3	J-1503050-06	Recycling Reporting Form	As specified	KO/COR	2	With each invoice
3	N/A	SDS sheets, catalog cut sheets, samples of all proposed fertilizers, and mulch	Prior to bringing on- board installation and prior to use	KO/COR	2	As Required
3	N/A	Contractor Work Schedules	Within 15 calendar days prior to contract start	KO/COR	2	Annually and five calendar days prior to implementing any changes to the schedule

		, te	Section F – 150305 Maintenance and L	-9-E(0)		
			DELIVERABLE	S		
Spec Item	Form	Deliverable	Date (s) of	Distri	bution	Frequency
3.1.1.3	N/A	Soil Analysis	Within 15 days after receipt of the test results by the Contractor	KO/COR	2	As Required
3.1.1.3	N/A	Top Dressing and Over Seeding Seed Type	Within 15 calendar days prior to contract start	KO/COR	2	Annually and five calendar days prior to implementing changes to the schedule

SECTION F 1503060

1503060 - Pavement Clearance

SECTION F: DELIVERIES OR PERFORMANCE

		D	ELIVERABLES			
				Distrib	oution	
Annex/ Spec Item	Form Attachment Number	Deliverable Title	Date (s) of Submission	Original/ Copies	Number of Copies (including original)	Frequency
1503060 / 3.1.1	N/A	Pavement Sweeping Schedule	15 working days after award and 15 working days after the start of each option year	КО	4	Annually
1503060 / 3.2.1.1, 3.2.2.1	N/A	Snow Removal Plan	15 working days after award and 15 working days after the start of each option year	КО	4	Annually

ANTICIPATED GOVERNMENT FURNISHED FACILITIES BREAKDOWN:

2.4	Government-Furnished Property, Materials and Services
2.4.1	Government-Furnished Facilities (GFF)
2.4.2	Government-Furnished Utilities
2.4.3	Government-Furnished Materials (GFM)
2.4.4	Government-Furnished Equipment (GFE)
2.4.5	Government-Furnished Services (GFS)

A list of Government Furnished Facilities, Property, Materials, and Services is provided in J-0200000-06. (File remains to be posted by the Navy)

THIS REMAINS TO BE VERIFIED:


Government will provide a facility yard for locating contractor furnished office and equipment storage trailers.

Use of dumpsters on-site for trash has been authorized in previous contracts and needs verified.

PREVIOUS QUESTIONS AND GOVERNMENT ANSWERS:

NOT AVAILABLE

ANTICIPATED CONTRACTOR ORGANIZATION (GLOBAL VIEW):



We have no CBA Labor to provide Street Sweeping which is often a Medium to Heavy Truck Driver – However I would suggest we cost this both as Vendor and In-House to see where we can maximize profit results (ROI).

CONTRACT WORK ESTIMATION ACTION TITLES FOR PROPOSAL:

- 22 Pages of Turf and Grounds used to identify Grounds, Street Sweeping, and Snow Removal operations (by service location) for workload estimations.
- 35 Pages of Tree and Shrub inventory by service location for evaluation and workload estimations
- Vehicle Fleet Analysis
- Equipment Analysis
- Vendor Quotes and Analysis
- Proposal Outline Prep (Compliance Matrix)
- 50 Page Technical Content
- Technical content coordination with all Team members
- Comprehensive Basis of Estimate by Task for each location see sample BOE below as used for Tyndall AFB in 2018 as a sample of the work you can expect for internal evaluation.
- Coordination of JV or Team Agreements along with insuring proper PPQ, Banking, ACORD Form, EMR Rating Data, and OSHA Safety calculations.
- Conversion of all Resume files to a single approved format
- Letters of Commitment
- Vendor quote coordination and initial agreements
- Assistance in identifying reputable Factoring Companies and or Venture Capital
- Identify (BOE) and obtain Equipment and Vehicle Cost Quotes

TASK	EST HRS	HRLY RATE	TOTAL	Retainer Amount
22 Pages of Turf and Grounds used to identify Grounds, Street Sweeping, and Snow Removal operations (by service location) for workload estimations AND conversion of software format	6	45	\$270.00	\$135.00
35 Pages of Tree and Shrub inventory by service location for evaluation and workload estimations AND conversion of software format	3	45	\$135.00	\$67.50
Vehicle Fleet Analysis	4	45	\$180.00	\$90.00
Equipment Analysis	7	70	\$490.00	\$245.00
Vendor Quotes and Analysis	15	45	\$675.00	\$337.50
Proposal Outline Prep (Compliance Matrix)	22	120	\$2,640.00	\$1,320.00
50 Page Technical Content	35	120	\$4,200.00	\$2,100.00
Technical content coordination with all Team members	20	45	\$900.00	\$450.00
Comprehensive Basis of Estimate by Task for each location – see sample BOE below as used for Tyndall AFB in 2018 as a sample of the work you can expect for internal evaluation.	42	70	\$2,940.00	\$1,470.00
Coordination of JV or Team Agreements along with insuring proper PPQ, Banking, ACORD Form, EMR Rating Data, and OSHA Safety calculations.	15	120	\$1,800.00	\$900.00
Conversion of all Resume files to a single approved format	2	15	\$30.00	\$15.00
Letters of Commitment	2	15	\$30.00	\$15.00
Vendor quote coordination and initial agreements	12	45	\$540.00	\$270.00
Assistance in identifying reputable Factoring Companies and or Venture Capital	4	150	\$600.00	\$300.00
Identify (BOE) and obtain Equipment and Vehicle Cost Quotes	12	120	\$1,440.00	\$720.00
TOTAL Hours Estimated	201	NA	\$16,870.00	\$8,435.00

Hours until present Due Date: 445 hours using a 7am to 8pm work day.

Due date is expected to slip as Q&A are acted upon and updates to Government files that define the workload are provided (some missing as referenced in present RFP).

SAMPLE BOE WORK (1 service Location Only):

DESCRIPTION	EST QTY	UNIT	TASK	CRITERIA	PWS	PRODUCTIO N RATE	HRS PER SVC	EST SVC QTY	TOTAL HOURS	WORKLOA D	LABOR	EQUIPMEN T	COMMENT
Improved Grounds Mowing Growing	181	Acres	MOW	2-4" HEIGHT	1.1.1	2.1	86.19	36.00	3102.8 4	0.1619	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	
at mowing height- Growing			TRIM	2-4"	1.1.3	600	72.60	36.00	2613.6 0	0.1364	Labor Grounds Maintenanc e	ECHO TRIMME R	
1 TIME PER YEAR- EARLY SPRING	181	Acres	AERATION	soil plugs at a minimum of 4 inches deep and 2-3 inches apart.	1.1.8.2	8	22.63	1.00	22.63	0.0012	TRACTOR	John Deere	Rental of Aerator Impliment
Debris clean up from storms and debris cleanup from Air Shows, etc. GROWING	3	EA	EMERGENCY & SPECIAL EVENTS NO LINE ITEM, WO issued	8HR EVENTS	1.8.2	1	8.00	3.00	24.00	0.0013	Labor	Truck, Bags, Hand Tools, Chain Saws	Storm debris and Air Sho events most likely
Rotary mowing system is acceptable. Falcon Field is one Baseball Stadium- Estimating 6 Fields for service GROWING	22	Acres	BALL FIELDS NO LINE ITEM	Improved	1.8.6	1	22.00	36.00	792.00	0.0413	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	
Improved Grounds (PAVEMENT/SIDEWALK S, DRIVEWAYS, etc.	4100	SY	ALL OTHER, ROUNDUP	CRACK GRASS REMOVAL	1.1.4	450	16.00	12.00	192.00	0.0100	LIC PEST- OBSERVE R IN FL	BACKPACK SPRAYER AND ROUNDUP	
Improved Edging GROWING	37,000	LF	EDGE	1/2" FROM EDGE	1.1.2	1000	37.00	26.00	962.00	0.0502	Labor Grounds Maintenanc e	ECHO STICK EDGER	

Kegiuliai o(a)		11141111				pitai ite				<u>, DC 10</u>	11 11 10	000 =0	1 0011
Improved Grounds Mowing Non-Growing	181	Acres	MOW	2-4" HEIGHT	1.1.1	2.1	86.19	6.00	517.14	0.0270	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	
at mowing height- Non- Growing			TRIM	2-4"	1.1.3	600	72.60	6.00	435.60	0.0227	Labor Grounds Maintenanc e	ECHO TRIMME R	
1 TIME PER YEAR- EARLY FALL	181	Acres	AERATION	soil plugs at a minimum of 4 inches deep and 2-3 inches apart.	1.1.8.2	8	22.63	1.00	22.63	0.0012	TRACTOR	John Deere	Rental of Aerator Impliment
Debris clean up from storms and debris cleanup from Air Shows, etc. NON GROWING	2	EA	EMERGENCY & SPECIAL EVENTS NO LINE ITEM, WO issued	8HR EVENTS	1.8.2	1	8.00	2.00	16.00	0.0008	Labor	Truck, Bags, Hand Tools, Chain Saws	Storm debris and Air Sho events most likely
Rotary mowing system is acceptable. Falcon Field is one Baseball Stadium- Estimating 6 Fields for service NON GROWING	22	Acres	BALL FIELDS NO LINE ITEM	Improved	1.8.6	1	22.00	6.00	132.00	0.0069	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	
Improved Edging NON GROWING	37,000	LF	EDGE	1/2" FROM EDGE	1.1.2	1000	37.00	6.00	222.00	0.0116	Labor Grounds Maintenanc e	ECHO STICK EDGER	

Debris Removal and Grounds Policing	90	Acres	Police Trash	Daily	1.1.6	0.08	7.20	260.0	1872.0	0.0977	Labor Grounds Maintenanc e	Bags, Vehicle	Dedicated Labor
Mostly evergreen (Live Oak and Palms)	5	days	LEAF REMOVAL	5 DAYS FROM WORK ORDER	1.1.7	10	0.20	5.00	200.00	0.0104	Tractor and Labor Grounds Maintenanc e	John deere a labor	nd Exmark and
FERTILIZATION	181	Acres	FERTILIZATIO N	WORK ORDER	1.1.8.1	12	15.08	2.00	30.16	0.0016	TRACTOR	John deere and Exmark and labor	\$32 PER ACRE COST
Only if Contractor damaged - otherwise ordered	ESTIMATE D	SF	LAWN RENOVATION	SOD	1.1.10	0	0.00	5.00	22.50	0.0012	Labor Grounds Maintenanc e	Labor	NONE ANTICPATE D, lease equipment possible
Keep in mind the Clearance requirements for Safety. No count on trim units	2500	MINUT E	PRUNE SHRUBS	Shrubs, plants, hedges, and ground cover/vines shall be pruned/trimme d 3 inches away from buildings, fences, curbing, sidewalks, and other fixed obstacles.	1.1.11	1	41.67	6.00	250.02	0.0130	Labor	Hedge Trimmer	Reference Safety Clearance requirement also in Technical
Semi-improved Grounds Mowing Growing	824	Acres	MOWING	4-10" HEIGHT	1.2.1	10	82.40	20.00	1648.0	0.0860	Tractor	Tractor, 15' Batwing	
PERIMETER FENCEGROWING	175000	LF	PERIMETER FENCE	4-10" HEIGHT	1.2.3	0.02	58.33	2.00	116.66	0.0061	Labor Grounds Maintenanc e	ECHO TRIMME R	CHEMICALS WILL ELIMINATE TRIM HOURS
OLD HISTORIC CEMETERY	SMALL BUT HISTORIC		CEMETERIES, APPDX G ONLY	4-10" HEIGHT	1.2.4				12.00	0.0006	Labor Grounds Maintenanc e	ECHO TRIMME R	ESTIMATED- SMALL AREA FIND ONLINE
Semi-improved Grounds Mowing Non-Growing	824		TRIM	4-10" HEIGHT	1.2.2	10	82.40	4.00	329.60	0.0172	Labor Grounds Maintenanc e	ECHO TRIMME R	

Regional 8(a)	Grounds	Maiiit	enance Serv	vices mailo	nai Ca	pitai Ke	gion, '	vv asii	mgton	, DC K	rr#1140	JUOU-2U-	V-0011
PERIMETER FENCE NON GROWING	175000	LF	PERIMETER FENCE	4-10" HEIGHT	1.2.3	0.02	58.33	1.00	58.33	0.0030	Labor Grounds Maintenanc e	ECHO TRIMME R	CHEMICALS WILL ELIMINATE TRIM HOURS
EOD RANGE DISKING NO LINE ITEM	11	ACRES	EOD RANGE DISKING NO LINE ITEM	3x/yr	1.8.5	0.75	8.25	3.00	24.75	0.0013	Tractor	Disc	Impliment Rental
BASH- 7-14" height GROWING	1844	Acres	MOW	7-14" HEIGHT	1.3.1	12	153.6 7	17.00	2612.3 9	0.1363	Tractor	Tractor, 15' Batwing	
10ft wide path 4-6" height around airfield (204720lf) GROWING	5	Acres	AIRFIELD CLEAR ZONES	4-6" Height	1.3.2	2	2.50	17.00	42.50	0.0022	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	Global Air NAV Data Measurements
GROWING	ESTIMATE D		AIRFILED LIGHTS	4-6" Height	1.3.3				12.00	0.0006	Labor Grounds Maintenanc e	ECHO TRIMME R	TWO DAY WORKLOAD
BASH- 7-14" height NON GROWING	1844	Acres	MOW	7-14" HEIGHT	1.3.1	12	153.6 7	4.00	614.68	0.0321	Tractor	Tractor, 15' Batwing	
10ft wide path 4-6" height around airfield (204720lf) NON GROWING	5	Acres	AIRFIELD CLEAR ZONES	4-6" Height	1.3.2	2	2.50	4.00	10.00	0.0005	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	Global Air NAV Data Measurements
NON GROWING	ESTIMATE D		AIRFILED LIGHTS	4-6" Height	1.3.3				12.00	0.0006	Labor Grounds Maintenanc e	ECHO TRIMME R	TWO DAY WORKLOAD
Unimproved Grounds Mowing, 1x per year mowing	64	Acres	Prevent Woody encroachment	14" NTE	1.4	2.5	25.60	1.00	25.60	0.0013	Tractor	8ft Heavy Rough Cut	Rental
2x per month weed free, Flowerbeds are authorized at installation main entrances and installation headquarters (I.E. wing HQ. numbered AF and MAJCOM HQ). All other beds are locally funded.	2	EA	BEDS	Hrs per service	1.5	6	12.00	2.00	24.00	0.0013	Labor	Mechanic al extraction	
Surface Drainage Ditch Maintenance	15,235	LF	WORK ORDER	4X/YR EST	1.6	0.01	152.3	4.00	609.40	0.0318	Labor Grounds Maintenanc e	TRIMME R	32CC STANDARD TRIMMERS 38CC MAX
Emergency Tree Pruning	800	EA	WORK ORDER		1.8.1.3				800.00	0.0417	Labor C Mainte		\$35 PER TREE/ Normal cost \$75 per tree

Giounas	11101111	chance Ser	vices i tatio		pitai ite	,,,,,	, , , , , , , , , , , , , , , , , , , 	5.011	\mathbf{p}		000 20	IL OUII
20	EA	WORK ORDER		1.8.1.5, 1.8.1.6			4.00	80.00	0.0042	Labor Grounds Maintenance		\$375.00
50	EA	WORK ORDER		1.8.1.5, 1.8.1.6			3.00	150.00	0.0078			\$275.00
50	EA	WORK ORDER		1.8.1.5, 1.8.1.6			1.50	75.00	0.0039	Labor Grounds Maintenance		\$115.00
90	Acres	5 a year EST	2-4"	1.8.4	2.5	36.00	5.00	180.00	0.0094	Labor Grounds Maintenanc e	60-72" MOWING SYSTEM	
200	EA			1.5 AND OTHER S			1.50	300.00	0.0157	LABOR, TRACTOR		\$35.50
	50 50 50 90	20 EA 50 EA 90 Acres	20 EA WORK ORDER 50 EA WORK ORDER 50 EA WORK ORDER 90 Acres 5 a year EST 200 EA ? WORK ORDER	20 EA WORK ORDER 50 EA WORK ORDER 50 EA WORK ORDER 90 Acres 5 a year EST 2-4"	20	20	20	20	20	20	20	1.8.1.6 Maintenance

BIO AS FOUND AT MSBLOTTIE.COM (2017)

MARK S. BLOTTIE

Mark brings over 45 years of work and database documents to include over 30 years' experience in Contract Law education and practical application. (over 8000 Federal proposals completed)

Mr. Blottie started his work with the Government in the early 1970's with two years of college under his belt providing services as a representative through the US State Department, DIA and the CIA as a Card-Carrying US Diplomat from 1974 through 1978. He continued his service as a US Army Soldier from 1979 to 1998 (4 Year Degree issued) quickly becoming a Very Senior Intelligence Analyst and Procurement Adviser for Army and Joint Service Special Operations Worldwide, including extensive work with the National Security Agency [1] (Defense Special Missiles and Astronautics Center Senior Analyst and Educator), VII Corps Europe, The NATO Commander. In the last major wartime assignment Mark was a senior intelligence analyst to the Central Command Commander (Schwarzkopf), for Operations Desert Shield and Desert Storm along with direct daily support to the Saudi Ministry of Defense and Military Command Structure.

Mr. Blottie is the recipient of many meritorious military awards for service during the Cold War and Desert Storm including the Bronze Star, for outstanding service in training 100's of personnel along with his unique work in a battle field environment. He specifically provided superior training, guidance, and reporting to the National Level, his work ethic on a larger Team resulted in comprehensive service use of all Countries Space and Aviation assets along with the development and procedure to destroy Iraqi surface-to-surface missile batteries. We provided direct intelligence analysis, critical and required at the surrender table, for the release of prisoners of war that the Iraqi Government was not intent on acknowledging.

Leaving the service in 1998, having combined his reserve status service with working directly with both the Civil Engineering Section (Prime Beef) on Patrick AFB Florida, 45th Space Wing from 1992 through 1993 this provided direct experience in all Base Public Works Operations in support of the USAF Space Command Operations.

In 1993 Mr. Blottie signed on and started working as both Quality and General Manager for multiple private contractors who serviced the grounds along with various service and construction projects on Charleston AFB, Patrick AFB and Cape Canaveral Air Station in support of the Air Force Space Command. He was a member of the National Association of Quality Control Professionals during this period (1993-1998) and provided both physical Project Management as well as total simultaneous procurement support during this period.

In late 1998 Mr. Blottie opened a private consulting company under his name and started a number of internet ventures to provide consulting and procurement services to clients. From late 1998 through today Mr. Blottie has, and continues to, provide support with comprehensive proposal and business consulting service to over 160 US and Foreign Clients and is providing up to 100 proposals and 1000 business contract transactions a year for the past 17 years in the service and technical fields, all resulting in over 7 billion client Firm Fixed Price win dollars and employment for over 8900 personnel.

Proposal wins have included numerous GSA Schedule Contracts, Medical, O&M, Custodial, Grounds Services, Food Service, Construction, DLA Logistics, Vehicle Maintenance, Housing Maintenance, HR Staffing Support, in fact, all aspects of the Federal and Commercial Service Industry available has been the key to the company's continued excellent performance for all clients. Work has included support in rebuilding all areas impacted by hurricane Katrina. His largest single Federal award is for over 350 million dollars, with the remainder of awards since 1999 being 1/2 million to 115 million-dollar contracts for his clients.

The last few years (through today) have been spent in continued support to both the business client along with providing senior pricing team management and specialized analysis for select Federal Agencies. Work includes numerous major procurement efforts for major clients in General Site Services, Specialized Site Services (Fuel and Fuel Depots), O&M, Security, Classified Operations, etc. Often these services are provided as a critical member of a comprehensive proposal team, However, continued support is dedicated to the many small business companies that make up the majority of the procurement market and is provided by Mark as a dedicated small procurement company (One-On-One until the Job is Done).

Education in Brief:

(Bachelor of Science and Advanced work in Classified Space Based Operations and Communications) 321-698-5314 • www.msblottie.com • msblottie@gmail.com
SAMS Registered Office:
Mark S. Blottie
7777 N. Wickham Rd. Ste 12-504
Melbourne, Florida 32940

Hourly and Fixed Projects Rates available through written contracts.

Customer Reference Available.